

Summary of Proposals Received

Project: VHS Walk-in Cooler and Freezer Replacement
 Contract No.: 1841
 Project No.: TBD

Bid Opening - November 23, 2021 at 2:00 PM

		Wolverine Summit JV			Alaska Range, LLC		Build Alaska General Contracting, LLC			
Item #	Item	Quantity	Price	Extension	Price	Extension	Price	Extension		
Bid Schedule										
1	1 - Mobilization and demobilization - LS	1.0000	\$15,000.00	\$15,000.00	\$6,100.00	\$6,100.00	\$32,500.00	\$32,500.00		
2	2 - All labor/materials required for demo and installation of 2 cooler/freezers units at the Valdez High School - LS	1.0000	\$100,000.00	\$100,000.00	\$116,300.00	\$116,300.00	\$128,400.00	\$128,400.00		
3	3 - All labor/materials required for demo and installation of flooring, electrical including all necessary appurtenances and sprinklers and piping for the cooler/freezers at Valdez High School - LS	1.0000	\$37,000.00	\$37,000.00	\$78,600.00	\$78,600.00	\$88,400.00	\$88,400.00		
4	4 - Field engineering, submittals, shop & record drawings, operating instructions, O&M manuals, and close-out punchlist - LS	1.0000	\$5,000.00	\$5,000.00	\$11,800.00	\$11,800.00	\$11,300.00	\$11,300.00		
Total Bid Schedule						\$157,000.00		\$212,800.00		\$260,600.00
Alternate Item List										
AA-1	AA 1 - All labor/materials required for demo and installation of 2 cooler/freezers units at the Bus Barn - LS	1.0000	\$100,000.00	\$100,000.00	\$106,568.00	\$106,568.00	\$44,700.00	\$44,700.00		
AA-2	AA 2 - All labor/materials required for demo and installation of flooring, electrical including all necessary appurtenances and sprinklers and piping for the cooler/freezers at the Bus Barn - LS	1.0000	\$37,000.00	\$37,000.00	\$80,400.00	\$80,400.00	\$33,600.00	\$33,600.00		
Total Alternate Items				Totals		\$137,000.00		\$186,968.00		\$78,300.00
Total Bid Schedule + Alternates						\$294,000.00		\$399,768.00		\$338,900.00

The bid totals are subject to correction after the bids have been completely reviewed.

Totals have been reviewed

Totals have been corrected



I hereby certify that the above is a true and correct summary of proposals received.

 Project Manager